
GROUND
+17.00 m

CEILING 1
+20.50 m

1 3 4 5

COLORBOND METAL ROOFONG

GALV. STEEL COLUMNS WITH
COLORBOND DOWNPIPES TO EACH

MIX OF FIXED GLASS & LOUVER
HIGHLIGHT WINDOWS

ALUMINIUM FRAMED GLASS DOORS WITH SIDE LIGHTS

CONCRETE BLOCK BLADE WALL

2

W29 W30 W31 W32 W33

COLOURED CONCRETE BLOCK WALLS

COLOURED CONCRETE BLOCK
WALLS

CLEAR GLASS WINDOWS TO SOUTHERN
WALL WITH ANODISED ALUMINIUM FRAMES

COLORBOND METAL CLADDING

CEILING 2
+19.70 m

W28

08-05

1
07-02

2

STAINLESS STEEL BENCH

POLYCARBONATE ROOFING STRIP
SEE DETAIL SECTIONS

W24 W23 W22D01D02 W21 W20 W19
W18 D14 W17 W16 D13 W15 W14 D12 W13 D08 D07

GROUND
+17.00 m

CEILING 1
+20.50 m

A B C D

APPROX. NGL

SPLIT FACED COLOURED BLOCKWORK

GALV. STEEL COLUMNSBOULEVARD 35
00

7.5°

10°

3000

ALUMINIUM FRAMED WINDOWS - SEE SCHEDULE

CEILING 2
+19.70 m

LINE OF ROOF & APRON FLASHING BEHIND

08-06

1

POLISHED FACED COLOURED BLOCKWORK

SMOOTH COLOURED BLOCKWORK

METAL COLORBOND ROOF
TO WALKWAY

MAINTAIN CONSISTENT 3.0M CLEARANCE
FROM LINE OF NORTH WALL (GRID A) TO
BASE OF BATTERED BANKMENT

POWDERCOATED ALUMINIUM BATTEN SCREEN

COLORBOND METAL CLADDING OVER
BLOCKWORK WALLS SUPPORTING
TRUSSESCOLORBOND METAL ROOFING ON TIMBER

TRUSSES AT 1200CRS TO MANUF. SPEC.

COLORBOND METAL FASCIA AND GUTTER
SEE HYDRAULICS SPEC. FOR SIZINGS

METAL WATER TANKS TO MANUF. SPEC.

27
00

3m TO BANK

W06 W05 W04 W03 W02 W01
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EXTERNAL ELEVATIONS

W
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091588

091588

07MAY09

GK

KD

21AUG09

21AUG09

G

THE LAKES COLLEGE

 1 : 100

SOUTH ELEVATION1

 1 : 100

WEST ELEVATION2
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A 06JUL09 DESIGN MEETING ISSUE GK GK

B 13JUL09 CONSULTANT ISSUE KE GK

C 17JUL09 DESIGN DEVELOPMENT ISSUE KE GK

D 27JUL09 CONSULTANT ISSUE KE GK

E 27JUL09 CONSULTANT ISSUE KE GK

F 12AUG09 CONSULTANT ISSUE KE GK

G 21AUG09 TENDER KE GK


